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STATEMENT OF WORK FOR THE IROAN OF THE
HOWITZER, MEDIUM, TOWED: 155MM, M198
NSN 1025-01-026-6648

1.0 SCOPE. This Statcment of Work (SOW) and the applicable ACALA Depot Maintenance
Work Requirements (DMWR) set forth tasks and identify the work efforts required for the
Inspect, Repair Only as Necessary (IROAN) of the Howitzer, Medium, Towed, 155MM., M198.
These documents provide the minimum requirements to restore a Howitzer, Medium, Towed,
155MM, M198 to Condition Code "A." Refer to Appendix A, List of Definitions, and IROAN
for Condition Code "A" definition. The National Stock Number (NSN) listed here shall be
known as the Howitzer, Medium, Towed, 155MM, M 198, NSN 1025-01-026-6648, hereafter
referred to as the M198 Howitzer.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
cxtent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced and the contents of this SOW, the contents of this SOW shall be the superseding
rcquircment.

2.1 MILITARY STANDARDS.

MIL-STD-129 DoD Standard Practice for Military Marking

2.2 OTHER GOVERNMENT DOCUMENTS AND PUBLICATIONS. The following
government documents and publications form a part of this SOW 1o the extent specified herein.
Unless otherwise specified, the issues are those cited in the SOW.

T™ 08198A-34/3 Direct Support and General Support Maintenance
Manual For Howitzer, Medium, Towed: 155MM,
M198, NSN 1025-01-026-6648

T™ 08198A-34P/4 Direct Support and General Support Maintenance
Repair Parts and Special Tools List For Howitzer,
Medium, Towed: 155MM, M 198§,
NSN 1025-01-026-6648

ACALA DMWR 9-1025-211-1 Depot Maintenance Work Requirement (DMWR)
Cannon, M199 and Recoil Mechanism, M45,
Used on Howitzer, Medium, Towed: 155MM,
MI198, NSN 1025-01-026-6648
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T™M 9-1240-375-34 w/change 1 & 2

T™ 9-1240-375-34P

SPT P12008000

MI-08198A-35/7

MI-08198A-35/3
T™M-4700-15/1H

SL-3-08198A w/change 1
of 9 August 94

DoD 4000.25-1-M

NAVICPINST 4491.2A

MI-08198A-35/8

TM 08198A-10/1
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Direct Support and General Support Maintenance
Manual For Quadrant, Fire Control: M17,

NSN 1290-01-037-3883, Quadrant, Fire Control:
M18, NSN 1290-01-037-728%9, Mount, Telescope
and Quadrant: M171, NSN 1240-01-039-7273,
Mount, Telescope and Quadrant: M172, NSN
1240-01-037-7290, Telescope, Panoramic: M137,
NSN 1240-01-038-0531, Telescope, Elbow: M138,
NSN 1240-01-038-0530

Direct Support and General Support Maintenance
Repair Parts and Special Tools List (Including
Depot Maintenance Repair Parts and Special
Tools List) For Quadrant, Fire Control: M17, NSN
1290-01-037-3883, Quadrant, Fire Control: M18,
NSN 1290-01-037-7289, Mount, Telescope and
Quadrant: M171, NSN 1240-01-039-7273,

Mount, Telescope and Quadrant: M172, NSN
1240-01-037-7290, Telescope, Panoramic: M137,
NSN 1240-01-038-0531, Telescope, Elbow: M138,
NSN 1240-01-038-0530

Special Packaging Sheets (SPI)

Procedures for Drilling Drain Holes in the Cradle
Assembly for the Howitzer, Medium, Towed,
155MM, M198

Installation of Ring Shield on Trail Assembly

Ground Equipment Record Procedures

Components List for Howitzer, Medium, Towed,
155MM, M198

MILSTRIP Manual

Requisitioning of Contractor Furnished Materiel
from the Federal Supply System

Install/Remove Hydraulic Power Assist Kit On
Howitzer, Medium, Towed, M 198

Operator’s Manual For Howitzer, Medium, Towed:
155MM, M198, NSN 1025-01-026-6648
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TM 08198A-20&P/2 Unit Maintenance Manual For Howitzer, Medium,
Towed: 155MM, M198, NSN 1025-01-026-6648

™ 9-1000-202-14 Evaluation of Cannon Tubes

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 INDUSTRY STANDARDS

ANSI/ISO/ASQC Q9002-1994 Quality Systems-Model for Quality Assurance in
Production, Installation, and Servicing

Industry Standards (For Guidance)

ANSI/ETA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DOD Single Stock
Point, Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, Telephone (215) 697-2179 or DSN 442-2179, or
http://www.dodssp.daps.mil.” Copies of other government documents and publications required
by contractors in connection with specific SOW requirements shall be obtained through the
contracting officer: Commander, Marine Corps Logistics Bases (Code 891) Attn: Contracting
Officer, 814 Radford Blvd., Albany, Georgia 31704-1128, commercial telephone number (229)
639-6701 or DSN 567-6761. Copies of engineering drawings, if applicable, may be obtained by
contacting: Supply Chain Management Center, Attn: Code 851-3, 814 Radford Blvd. STE
20320, Albany, GA 31704-0320, commercial telephone number (229) 639-6410 or DSN 567-
06410,

3.0 REQUIREMENTS.

3.1 GENERAL TASKS. In fulfilling specific requirements, the Contractor Facility shall:

a. IROAN each M198 Howitzer in accordance with the guidance listed in the:
-MIL-STD-129
-ACALA DMWR 9-1025-211-1
-MI’s-08198A-35/7, 08198A-35/8, 08198A-35/3
-TM 08198A-34/3, TM 08198A-34P/4, TM 08198A-10/1 and TM 08198 A-20&P/2
and i accordance with ANSI/ISO/ASQC Q9002-1994. Upon completion, IROAN M 198
Howitzers shall be in Condition Code "A," as described in Appendix A to this SOW.
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b. Provide materials, labor, and facilities necessary to inspect, diagnose, repair, rebuild as
necessary and test the M 198 Howitzer.

¢. Be responsible for all structural and mechanical requirements associated with the IROAN
of the M198 Howitzer.

3.2 SPECIFIC TASKS. The following tasks describe the phases of M198 Howitzer IROAN:

3.2.1 PHASE 1 - INDUCTION. Induction of M198 Howitzers shall require a joint Limited
Technical Inspection (LTI} to ensure the completeness of the M198 Howitzer. A complete M198
Howitzer for IROAN purposes will consist of the M198 Howitzer, Installed Items, and Boxed
Reparable Items as listed in SL-3-08198A (to include M 198 Howitzers without HYPAK Mod)
under heading “Supply System Responsibility.” A copy of the induction LTI for each M198
Howitzer shall be provided as a means of identification for Supply System Responsibility items,
as well as the certification of a complete M198 Howitzer to MCLB (Code B877-2) and MCLB
ALBANY (Code 831-2/833-1). The Contractor Facility may induct M 198 Howitzers for
IROAN if the missing items do not hinder the IROAN process. Determination of induction with
missing items shall rest with the Contractor Facility. The Contractor Facility shall not be
responsible for missing items identified during the joint LTI

3.2.2 PHASE 11 - TROAN, IROAN of M 198 Howitzers shall be in accordance with DMWR. 9-
1025-211-1, TM 08198A-34/3 and TM 08198A-34P/4. In addition, the following requirements
shall be met:

a. 100% rebuild of the M45 Recoil Mechanism

b. 100% replacement of brake pads

c. 100% replacement of tires

d. IROAN data shall be recorded on M 198 Howitzer data plates in accordance with MIL-

STD-129, and in accordance with DMWR 9-1025-211-1, TM-4700-15/1H and ANSI/ISQO/ASQC
Q9002-1994.

¢. The Contractor Facility shall ensure MI-08198A-35/3, Installation of Ring Shield Skid on
Trail Assemblies 15 applied to each M198 Howitzer.

f. The Contractor Facility shall ensure MI-08198A-35/7, Procedures for Drilling Drain
Holes in the Cradle Assembly is applied to each M 198 Howitzer.

g. The Contractor Facility shall ensure the Weapons Record Book is updated, reflects all

approved modifications in accordance with TM-4700-15/1H, Ground Equipment Record
Procedures.
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h. The Contractor Facility shall ensure MI-08198A-35/8, Install/Remove Hydraulic Power
Assist Kit is applied to each M 198 Howitzer once kits are available. No retrofit of completed
M198 Howitzers is required.

1. M198 Howitzers to be painted 3-C Green.

3.2.3 PHASE III - INSPECTION AND TESTING. Inspection and testing shall be in
accordance with:

-MIL-STD-129

-DMWR 9-1025-211-1

-MI’s 08198 A-35/3, 08198A-35/7, and 08198A-35/8

-TM-4700-15/1H, T™M 08198A-34/3, TM 08198A-34P/4, TM 9-1000-202-14 and

-TM 9-1240-375-34P and TM 9-1240-375-34 w/change 1 & 2

-S[.-3-08198A w/change 1 of 9 August 94

-DoD 4000.25-1-M

-ANSIISO/ASQC Q9002-19%94

3.2.4 PHASE 1V — Packaging, Handling, Storage and Transportation (PHS&T).

a. The Contractor shall be responsible for preservation and packaging of items being
repaired under the terms of this statement of work. Items scheduled for long term storage or
overseas shipment shall be in accordance with level A requirements of SPI P12008000, as
tailored below, which may be obtained from Supply Chain Management Center, Storage and
Distribution Department (82B), Suite 20320, 814 Radford Blvd., Albany, GA 31704-0320,
Commercial telephone (229) 639-6786 or DSN 567-6786. Items scheduled for domestic
shipment, immediate use or short-term storage shall be to level B requirements.

(1) General Requirements, Page 5, Paragraph 4.0 of the SPI makes reference to 11.00 X
20R tres, which is incorrect. Radial tires, part number 12909220, shall be used.

(2) General Requirements, Page 5, Paragraph 6.0 of the SPI requires that the obturator
group be taken apart and boxed separately. This requirement does not apply for the IROAN
cffort.

(3) Detailed Requirements, Page 15, Paragraph 3.1.1. Upon completion of repair,
packaging of the BII shall be the responsibility of the Repair Facility.

(4) Discrepancies between the SPI and SL-3-08198A w/change 1 of 9 August 94, shall
be resolved in favor of the SL utilizing in-house level A requirements.

b. Marking for shipment and storage shall bc in accordance with MIL-STD-129.

¢. The Marine Corps will provide the contractor with the shipping address(s) for delivery
of the repaired equipment. The contractor shall be responsible for arranging for shipment to the
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pre-designated stte. The Marine Corps will be responsible for transportation costs associated
with shipping the subject equipment to and from the Contractor.

3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization.
The baseline configuration has been defined by the written procedures or material contained in
manuals, standards, instructions or engineering drawings. Ifit is necessary to temporarily depart
from the authorized configuration, the contractor shall prepare and submit a Request For
Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide guidance for preparing this configuration
control document.

3.4 QUALITY ASSURANCE/QUALITY CONTROL. The Contractor shall provide and
maintain a Quality System that as a minimum, adheres to the requirements of ANSI/ISO/ASQC
Q5002-1994, Quatity Systems-Model for Quality Assurance in Production, Installation, and
Servicing. Authorized MCLB ALBANY (Code 833-1) personnel shall be permitted to observe
the work/task accomplishment at the Contractor Facility upon prior coordination with MCLB
ALBANY (Code L21) and the Contractor Facility.

It shall be the responsibility of the Contractor Facility to ensure that the entire M 198 Howitzer
system meets the performance requirements delineated in the documents listed 1n 2.1, 2.2, and
2.3 of this SOW.

3.5 GOVERNMENT FURNISHED EQUIPMENT (GFE)YGOVERNMENT FURNISHED
MATERIEL (GFM)

GFE 1s government owned equipment authorized by contract for use by a
commercial/Government contractor. It is neither consumed during production nor incorporated
mto any product.

GFM is materiel furnished to a contractor that will be consumed during the course of
production or incorporated into the product being manufactured/remanufactured under a
contract/statement of work. In the event the Marine Corps does have GFE/GFM requirements,
the Management Control Activity (MCA/Code 827-2), Marine Corps Logistics Bases, Aibany,
Georgta, will coordinate required GFE and will maintain a central control system on Marine
Corps asscts 1n the Contractor's possession. The MCA will forward a GFE Accountability
Agreement to the Contractor for signature to establish a chain of custody and property
responsibilities for the Marine Corps assets. The contractor shall report receipt of all GFM and
report consumption of GFM to the MCA.

Selective interchange is available on a case-by-case basis. Prior approval must be obtained
from Code CBG-FS, Marine Corps Logistics Bases, Albany, Georgia.
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3.6 CONTRACTOR FURNISHED MATERIEL

The Marine Corps has adopted the Navy’s procedures regarding Contractor Furnished
Materiel (NAVICPINST 4491.2A). In the event that Contractor Furmished Materiel is required
for repair parts, the contractor shall requisition through the DOD Supply System. DOD 4000.25-
I-M (MILSTRIP) Chapter 11 authorizes contractors to requisition through the DOD Supply
System.

3.7 REJECTION. Failure to comply with any of the specified requirements listed herein shall
be reason for rejection by MCLB ALBANY (Code 833-1). The Contractor Facility shall, at no
additional cost to MCLB ALBANY (Code 833-1) provide the following:

a. Develop an approach for modification or correction of all deficiencies.

b. Upon approval of a documented approach, the Contractor Facility shall correct the
deficiencies and repeat the verification until an acceptable compliance with acceptance test
procedures is demonstrated.

4.0 REPORTS. All report deliverables shall be sent to the following address: Supply Chain
Management Center, Attn: 833-1, 814 Radford Blvd, STE 20320, Albany, Georgia 31704-0320.

4.1 MONTHLY PROGRESS REPORT. The Contractor Facility shall provide Monthly
Progress Reports to MCLB ALBANY (Code 833-1) summarizing the progress and status of the
IROAN program. The report shall be due the tenth working day of each month for the previous
month in the format contained in Appendix B to this SOW.

4.2 PRE-SHOP ANALYSIS CHECKLIST. Upon receipt of a M198 Howitzer for IROAN, a
copy of the Pre-shop Analysis Checklist shall be forwarded to MCLB ALBANY (Code 833-1) in
the format contained in Appendix C.

4.3 FINAL ASSEMBLY AND TESTING CHECKLIST. Upon delivery of an IROAN M 198
lowitzer, a copy of the Final Assembly and Testing Checklist shall be forwarded to MCLB
ALBANY (Code 833-1} in the format contained in Appendix D.
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STATEMENT OF WORK
FOR
HOWITZER, MEDIUM, TOWED: 155MM, M198
NSN 1025-01-026-6648
APPENDIX A
DEFINITIONS

I. PURPOSE. The definitions contained in this appendix are provided to assure a more
complete understanding of the contents of this SOW.

2. DEFINITIONS.

a. IROAN. A maintenance technique which determines the minimum repairs necessary to
restore
equipment, components, or assemblies to prescribed maintenance serviceability standards by
utilizing all available diagnostic equipment and test procedures in order to minimize disassembly
and parts replacement.

b. Rebuild. The restoration of an item to a standard as nearly as possible to its original
condition in appearance, performance, and life expectancy. This process requires restoring an
item of supply to a serviceable condition by disassembly; inspection of each component part and
reassemble, using new or serviceable assemblies, subassembtlies, and parts; followed by
inspection and operational tests. The terms "rebuild" and "overhaul" are synonymous.

c. Condition Code "A". Serviceable/issuable without qualification. New, used, repaired,
or reconditioned material which is serviceahle and issuable to all customers without limitation or
restriction,

d. Contract Data Requirements List (CDRL). The CDRL is a list of data requirements
authorized for a specific procurement and the sole contractual document listing the data and
mformation to be delivered under contract.

A-1
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STATEMENT OF WORK
FOR
HOWITZER, MEDIUM, TOWED: 155MM, M198
NSN 1025-01-0206-6648

APPENDIX B

MONTHLY PROGRESS REPORT
USMC Serial Number MWSLIN Remarks

B-1
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STATEMENT OF WORK
FOR
HOWITZER, MEDIUM, TOWED: 155MM, M198
NSN 1025-01-026-6648

APPENDIX C

PRE- SHOP ANALYSIS CHECKLIST

1. M199 CANNON ASSEMBLY
(in accordance with TM 9-1000-202-14 and TM 08198A-34/3)

a. Overall condition: Inspect for broken, damaged, or missing parts.

Remarks:

b. Gun Tube Stowage Lock:

(1). Inspect for broken, damaged, or missing parts.
(2). Operational check.
Remarks:
¢. Cannon Tube: Inspect for broken, damaged, or missing parts.

Remarks:

7 JUNE 2001

d. Thermal Warning Device: Inspect for broken, damaged, or missing parts.

Remarks:

e. Breech Mechanism Assembly: Inspect for broken, damaged, or missing parts.

Remarks:

f. Firing Mechanism Assembly: Inspect for broken, damaged, or missing parts.

Remarks:

C-1
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2. M39 Carriage Assembly:

a. Overall Condition: Inspect for broken, damaged or missing parts.

Remarks:

b. Cradle Assembly: Inspect for broken, damaged or missing parts.

Remarks:

¢. Top Carriage Assembly: Inspcct for broken, damaged or missing parts.

Remarks:

d. Bottom Carriage Assembly: Inspect for broken, damaged, or missing parts and
functional condition as required for the following components: (OK for no discrepancies or Rmk
for discrepancy and put number and discrepancy in Remarks area).

(1) Left/right hydraulic ram pump.
(2) Actuator cylinder.

(3) Left/right arm and spindle.

(4) Left/nght manual brake assembly.
(5) Left/right brake head assembly.
(6) Detent.

(7) Clevis assembly.

(8) Left/right transverse stop.

(9) Left/right carriage spade.

(10) Left/right trail assembly.

(11) Left/right trail lock.

(12) Gun tube travel lock.

(13) Base plate.

C-2
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(14) Manifold assembly.

(15) Locking assembly.

(16) Tires and wheels.
Remarks:

3. Traversing Components:

a. Traversing Mechanism:

(1) Inspect for broken, damaged or missing parts.
(2) Perform hand-wheel torque test.
Remarks:

4. Elevation Components:

a. Inspect for broken, damaged or missing parts on all components.

Remarks:

C-3
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STATEMENT OF WORK
FOR
HOWITZER, MEDIUM, TOWED: 155MM, M198
NSN 1025-01-026-6648

APPENDIX D

FINAL ASSEMBLY AND TESTING CHECKLIST

Serial Number

Inspector Date

1. PAINTING, REFINISHING AND MARKING

Pass Fail Date

2. ELEVATING MECHANISM TORQUE AND BACKLASH TEST

Pass Fail Date

3. TRAVERSING MECHANISM TORQUE AND BACKLASH TEST

Pass Fail Date

4. SPEED SHIFT ASSEMBLY TEST

Pass Fail Date

5. YARIABLE RECOIL MECHANISM TEST

Pass Fail Date

6. WHEEL ACTUATOR TEST

Pass Fail Date

7. TRUNNION CROSS LEVEL AND PARALLELISM TEST

Pass Fail Date

8. BRAKING SYSTEM TEST

Pass Fail Date

D-1
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9. ELEVATION/PLUMB TRACKING TEST

Pass Fail Date

10. FUNCTION FIRING TEST
(DMWR 9-1025-211-1})

Pass Fail Date

11. FIRE CONTROL TEST

Pass Fail Date

12. BORESIGHT RETENTION TEST

Pass Fail Date

D-2



CONTRACT DATA REQUIREMENTS LIST
(i Date ltem)

Form Approved
OMB No. 1704-0188

addresses  Send completed form 1o the Government issuing Contract Officer for the contract/PR No. listed in block E

The Public reponting burden for this collection of information is authorized to average 110 hours per response. including the time for reviewing instructions , scarching existing data seurces, gathering and
maintaining the dats needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information. including
suggestions for reducing this burden. 1o Department of Defense, Washington Headquarters Services. Divectorate fur Informaton Operations and Keports 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA 22202-4302 and to the OfTice of Management and Budget, Paperwork Reduction Project (0704-0188). Washington. DC 20503, Please DO NOT RETURN your form to either of these

A CONTRACT LINE ITEM NO. B. EXHIBIT U CATEGORY:
TDP

™ Other XXX

D. SYSTEM/ITEM
Howitzer, Medium Towed

E. CONTRACT/PR Ne.

F CONTRACTOR

1. DATAITEM No. |2 TITLE OF DATA ITEM
AGOL Contractor’s Progress, Status, and Management Report

LSUBTITLE

Monthly Progress Report

17. PRICE GROUP

4. AUTHORITY ¢Data Acquisiion Decument No.j 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

18. LSTIMATED
TOTAL PRICE

DI-MGMT-80227 SOW 4.3 MARCORLOGBASES (833) :

7. DD 250 REQ. 4 DIST STATEMENT 10. FREQUENCY 12, DATE OF FIRST SUBMISSION | 14 DISTRIBUTION H
LT REQUIRED MTHLY See Blk 16 b COPIES :

% APP CODE A T1_ AS OF DALE T3 DATE OF SUBSFQUINT + ADDRESSEE TINAL :
SUBMISSION Drafl Reg Repro '

See Blk 16 :

76 REMARKS MCLBA (833-1) 0 ] 0
Contractor format is authorized.
Block 4 — Tailor DI-MGMT-80227 as follows: Delete paragraphs 10.3g, 10 3h,
10.3i, 10.3j, 10,3k, and 10.3n. i
Block 12 — The reporting period shall be from the first to last business day of :
each month. Initial submission shall be 60 days after contract.
Block 13 — Subsequent submissions shall be 10 days after the last business day :
of each month.
Distribution Statement A: Approved for public release, distribution is unlimited. :
75 TOTAL 0 | 0 :

G. PREPARED 3. _ H. DATE I. APPROVED BY. J DATE :
__/ ;

prslped Tan K |b6-0r | Maisti) S b é-L-o) 5
DD FORM 14231, AUG 96AEG) PREVIOUS EDITION MAY BE USED 7 Page 1 of 1 Pages |

Designed using Perform Pro, WHS/D/or, Ang %6




CONTRACT DATA REQUIREMENTS LIST

{1 Data Item)

Form Approved
OMB No. 0704-0188

The public rapartiing burden {ur this coflection of information is sstimatad to average 110 hours per rasponse, including the time for revinwing instructions, searching exisung data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate of any other
aspect of this collection of information, including suggestions for reducing the burden, te Department of Dafense, Washington Headquartars Services, Diractorate for information
Operatiens and Reports [0701-0188), 1215 Jafferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondants shuuld be aware that notwithstanding any other
provision of law, no persan shall be subject to any penalty for failing to comply with a collection of information if it doss not display a currently valid OMB control number.
Pleaca DO NOT RETURN your form 1o the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. i B. EXHIBIT C. CATEGORY: >
™ A

|
D. SYSTEM/ITEM "E. CONTRACT/PR NO.
Howitzer, Medium Towed ‘

OTHER __
"F. CONTRACTOR

| gp———

1. DATA ITEM NO. [ 2. TITLE OF DATA ITEM | 3. SUBTITLE
|

B0O1 !

Configuration Management

6. REQUIRING OFFICE

MCLBA (851)

Request For Deviation ]
( 5. CONTRACT REFERENCE C

SOW 3.3

PI-CMAN-80640C

:[17. PRICE GROUP

‘9. DIST STATEMENT | 1G. FREQUENGY

7. DD 250 REQ S1 STA1 12, DATE OF FIRST SUBMISSION | 14, DISTRIBUTION
LT 4 ReauI L ASREQ SEE BLK 16 ' - T corrs ]
(8 APPCODE ~ | 91, AS OF DATE ’ [13.DATE OF SUBSEQUENT | a. ADDRESSEE . e
A : | SUBMISSION raft | —e o
; Reg Rapro
[16. BE.MAFH(S T N : - . o
lr?,lk 4[— Contractor format 1s authorized and shall be submitted in .doc or .pdf | MCLBA (851-2) 0] 1} 0
ormal.

Biks 10 & 12 - RFDs shall be submitted to obtain authorization to deliver - R -
nonconforming material which does not meet prescribed configuration
documentation.

REDs will be reviewed and disposition determined within 30 calendar days upon|
receipt by the Government. -

RFDs shall be transmitted via e-mail to the following address:
mbmatcomconfigmngmnt@matcom .usmc . mil CT .

unlimited.

Distributjon Statement A: Approved for public release, distribution is : g mE

16. TOTAL

S 0 1 0

G. PARED BY

| H. DATE

I. APPROVED BY

T
18. ESTIMATED
TOTAL PRICE




